

San Jose / Evergreen Community College District
 EVC Exterior Light Upgrade: Phase 1
BID SUMMARY



PROJECT TITLE:	EVC Exterior Light Upgrade: Phase 1
OPENING DATE & TIME:	8/28/09 @ 2PM

BIDDER	Base Bid Amount	Allowances (\$115,000)	Total Bid Amount	Acknowledge (3) Addendum	Bid Proposal Form	Bid Security	Sub's List	Statement of Qualifications	Non-Collusion Affidavit	Notes
Cupertino Electric	\$771,214	\$15,000	\$786,214	Yes	Yes	Yes	Yes	Yes	Yes	See Note 1
Beltramo Electric	\$740,100	\$115,000	\$855,100	Yes	Yes	Yes	Yes	Yes	Yes	See Note 2
Intermountain Electric	\$775,000	\$115,000	\$890,000	Yes	Yes	Yes	Yes	Yes	Yes	
Bleyco, Inc.	\$812,000	\$115,000	\$927,000	Yes	Yes	Yes	Yes	Yes	Yes	
Smith & Sons	\$849,000	\$115,000	\$964,000	Yes	Yes	Yes	Yes	Yes	Yes	
Radiant Electric	\$857,000	\$115,000	\$972,000	Yes	Yes	Yes	Yes	Yes	Yes	
Rosendin Electric	\$1,054,000	\$115,000	\$1,169,000	Yes	Yes	Yes	Yes	Yes	Yes	
Phoenix Electric	\$1,115,582	\$115,000	\$1,230,582	Yes	Yes	Yes	Yes	Yes	Yes	
General Lighting Service	\$1,124,525	\$115,000	\$1,239,525	Yes	Yes	Yes	Yes	No	Yes	See Note 3
TDN Electric	\$1,326,387	\$115,000	\$1,441,387	Yes	Yes	Yes	Yes	Yes	Yes	

Notes:

1. Cupertino Electric Submitted a bid proposal that only included \$15,000 for an allowance amount and a deductive alternate for Tesco Panel removal with a total Bid Amount of \$786,214. The updated proposal form provided via addendum was not utilized and, as such, the total bid amount is incorrect.
2. Beltramo Electric is the apparent low bidder based on an incorrect bid submitted by Cupertino Electric. See Note 1.
3. The Statement of Qualifications was not provided by General Lighting Service.